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SECTION B - SUPPLIES OR SERVICES PRICES / COST 
 

B.01 TYPE OF CONTRACT – ITEMS BEING ACQUIRED  

This is a hybrid contract that includes Fixed-Price with Award Fee, Labor-Hour, and Cost 
Reimbursement Contract Line Items (CLINS) for the purpose of providing analytical laboratory 
services at the Department of Energy (DOE) Hanford 222-S Laboratory located in the 200 West 
Area of the Hanford Site near Richland, Washington. The Contractor shall provide all services 
required to operate, manage and maintain the Hanford 222-S Laboratory as described in Section 
C, Description/Specifications/Performance Work Statement (PWS). Specifically, DOE requires a 
Contractor to provide services that include, but are not limited to: receiving, handling, analyzing, 
and storing samples; performing special tests; and reporting results. This acquisition supports the 
Hanford Site tank cleanup program and other site clean-up projects. Samples sent to the 222-S 
Laboratory typically consist of highly radioactive or hazardous waste materials in gas, liquid, 
semi-solid or solid matrix form.  

B.02 PRICE SCHEDULE  

Base Period: Months 1 through 24 (November 15, 2015 – September 20, 2017) 

CLIN 
SCHEDULE OF 

SUPPLIES/SERVICES QUANTITY 
UNIT OF 

MEASURE 
UNIT 

PRICE 
EXTENDED 
AMOUNT 

00001 
Contract Transition – Fixed 
Price  

1 Lump Sum  
 $__334,187.94__ 

00002 
Routine Analytical  
Services 1 – Fixed Price  

22 Months 
$604.641.95 $13,302,122.82 

00003 Award Fee 2  1 Lump Sum 
 $__335,415.58 

00004 
Surges in Analytical 
Services 3 – Labor Hour  

1 Lump Sum5 
 $__264,726.53_ 

00005 
Pensions and Other Benefit 
Plans 4 – Cost 
Reimbursement  

1 Lump Sum  
 $ 3,473,500.00 

00018 Court Subpoena 1 Lump Sum 
 $77,778.67 

00019 
Hanford Low Activity 
Radioactive Test Bed 
Project 

1 Lump Sum 
 $142,873.00 

 Total Price – Base Period   
$17,930,604.54_ 

 
(a) The Total Available Award Fee for the Base Period is as follows:  
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PERFORMANCE PERIOD AVAILABLE 
AWARD FEE 

21 September 2015 through 20 September 
2017 

3 through 12 Months from the end of Contract 
Transition2 

Subtotal A:  
 
$_142,770.95___ 

13 through 24 Months from the end of 
Contract Transition2 

Subtotal B:  
 
$_189,782.63 

Total Available Award Fee CLIN 00003  
(Subtotal A and Subtotal B)  

$_335,415.58 

     
 

(b) The Not to Exceed Amount for CLIN 00004 is as follows: 
 

Base Period – Months 3 through 12  
(December 21, 2015 – September 20, 2016) 

Labor Category  
 

Estimated 
Direct 

Productive 
Labor Hours 

(DPLH) 

Fixed Unit 
Rate 

Extended 
Amount 

Hot Cell Supervisor  100 $___49.11___ $_  4,910.91__ 
Project Coordination 
Supervisor 

100 $___59.85___ $_  5,985.17__ 

Sr. Project Coordinator 100 $___55.86___ $_  5,586.16__ 
Project Coordinator 100 $___55.17___ $_  5,516.73__ 
Sr. Chemical Technologist 100 $___73.89___ $__7,388.83__ 
Chemical Technologist 800 $___70.37___ $_56,293.73__ 
Sr. Scientist 400 $___56.07___ $_22,428.11__ 
Scientist 400 $___46.04___ $_18,415.90__ 

Program Administrator  100 $___45.17____ $__4,516.56__ 
Subtotal   $131,042.11__ 

Base Period – Months 13 through 24  
(September 21, 2016 – September 20, 2017) 

Labor Category  
 

Estimated 
DPLH 

Fixed Unit 
Rate 

Extended 
Amount 

Hot Cell Supervisor  100 $___50.34__ $__ 5,033.68_ 
Project Coordination 
Supervisor 

100 $___61.35__ $__ 6,134.80_ 

Sr. Project Coordinator 100 $___57.26__ $__5,725.81 _ 

Project Coordinator 100 $___56.55__ $__5,654.65 _ 
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Sr. Chemical Technologist 100 $___75.00__ $__7,500.02 _ 
Chemical Technologist 800 $___71.43__ $_57,140.87 _ 

Sr. Scientist 400 $___57.47__ $_22,988.82 _ 
Scientist 400 $___47.19__ $_18,876.30_ 
Program Administrator  100 $___46.29__ $__4,629.47 _ 
Subtotal   $133,684.42 _ 
Total Not-to-Exceed Price – 
CLIN 00004 

Insert this Amount in CLIN 00004 
above. 

 
$264,726.53_ 

 
 
 
 
Option Period 1: Months 25 through 36 (September 21, 2017 – September 20, 2018) 
 

CLIN 
SCHEDULE OF 

SUPPLIES/SERVICES QUANTITY 
UNIT OF 

MEASURE 
UNIT 

PRICE 
EXTENDED 
AMOUNT 

00006 
Routine Analytical  
Services 1 – Fixed Price  

12 Months 
$746,831.99 $_8,961,983.84 

00007 Award Fee 2  1 Lump Sum 
 $__211,845.83 

00008 
Surges in Analytical 
Services 3 – Labor Hour  

1 Lump Sum5 
 $___158,152.99 

00009 
Pensions and Other Benefit 
Plans 4 – Cost 
Reimbursement  

1 Lump Sum 
 $ 1,731,500.00 

 
Total Price – Option Period 
1 

 
$11,063,482.66_ 

 
 

Option Period 1: Months 25 through 36  
(September 21, 2017 – September 20, 2018) 

Labor Category  
 

Estimated 
DPLH 

Fixed Unit 
Rate 

Extended 
Amount 

Hot Cell Supervisor  100 $___51.59__ $_5,159.40__ 
Project Coordination Supervisor 100 $___62.88__ $_6,288.02__ 
Sr. Project Coordinator 100 $___58.69__ $_5,868.82__ 
Project Coordinator 100 $___57.96__ $_5,795.88__ 
Sr. Chemical Technologist 100 $___76.13__ $_7,612.70__ 

Chemical Technologist 800 $___72.50__ $57,999.38__ 
Sr. Scientist 400 $___58.91__ $23,562.98__ 
Scientist 400 $___48.37__ $19,347.75__ 
Program Administrator  100 $___47.45__ $_4,745.10__ 
Total Not-to-Exceed Price – 
CLIN 00008 

Insert this Amount for 
CLIN 00008 above. 

 
$136,380.02 
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Option Period 2: Months 37 through 48 (September 21, 2018 – September 20, 2019) 
 

CLIN 
SCHEDULE OF 

SUPPLIES/SERVICES 
 

QUANTITY 
UNIT OF 

MEASURE 
UNIT 

PRICE 
EXTENDED 
AMOUNT 

00010 
Routine Analytical  
Services 1 – Fixed Price  

12 Months 
$778,730.50 $9,344,766.04 

00011 Award Fee 2  1 Lump Sum 
 $__237,194.74 

00012 
Surges in Analytical 
Services 3 – Labor Hour  

1 Lump Sum5 
 $__139,815.30_ 

00013 
Pensions and Other Benefit 
Plans 4 – Cost 
Reimbursement  

1 Lump Sum 
 $1,620,100.00 

00020 
Equipment Maintenance 
Costs 

1 Material 
Reimbursable  $80,301.58 

00022 
LIMS – Requirements 
Document 

1 Lump Sum 
 $143,014.64 

 
Total Price  – Option Period 
2 

 
$11,565,192.30 

 
 
 

Option Period 2: Months 37 through 48  
(September 21, 2018 – September 20, 2019) 

Labor Category  
 

Estimated 
DPLH 

Fixed Unit 
Rate 

Extended 
Amount 

Hot Cell Supervisor 100 $___53.14__ $_5,314.18__ 

Project Coordination Supervisor 100 $___64.77__ $_6,476.66__ 
Sr. Project Coordinator 100 $___60.45__ $_6,044.88__ 
Project Coordinator 100 $___59.70__ $_5,969.76__   
Sr. Chemical Technologist 100 $___77.65__ $   7,764.96 _ 
Chemical Technologist 800 $___73.95__ $59,159.37__ 
Sr. Scientist 400 $___60.67__ $24,269.87__ 

Scientist 400 $___49.82__ $19,928.18__ 
Program Administrator 100 $___48.87___ $_4,887.45__ 
Total Not-to-Exceed Price – 
CLIN 00012 

Insert this Amount for 
CLIN 00012 above. 

 
$139,815.30_ 

 
Option Period 3: Months 49 through 60 (September 21, 2019 – September 20, 2020) 
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CLIN 

SCHEDULE OF 
SUPPLIES/SERVIC

ES 
 

QUANTITY 
UNIT OF 

MEASURE 
UNIT 

PRICE 
EXTENDED 
AMOUNT 

00014 
Routine Analytical  
Services 1 – Fixed 
Price  

12 Months 
$801,417.98 $9,617,015.71 

00015 Award Fee 2  1 Lump Sum 
 $250,230.48 

00016 
Surges in Analytical 
Services 3 – Labor 
Hour  

1 Lump Sum5 
 $143,340.51 

00017 
Pensions and Other 
Benefit Plans 4 – Cost 
Reimbursement  

1 Lump Sum  
 $1,655,400.00  

00021 
Equipment 
Maintenance Costs 

1 Material 
Reimbursable  $80,301.58 

00023 
Routine Analytical 
Services – Second 
Shift – Fixed Price 

1 
(June 15, 2020 – 
June 20, 2020) 

Lump Sum  
 $27,768.00 

1 
(June 21, 2020 – 
July 20, 2020) 

Lump Sum 
 $121,487.00 

1  
(July 21, 2020 – 
August 20, 2020) 

Lump Sum 
 $121,487.00 

1 
(August 21, 2020 – 

September 20, 2020) 
Lump Sum 

 $121,487.00 

 
Total Price – Option 
Period 3 

 
$12,138,517.27 

 
 

Option Period 3: Months 49 through 60  
(September 21, 2019 – September 20, 2020) 

Labor Category  
 

Estimated 
DPLH 

Fixed Unit 
Rate 

Extended 
Amount 

Hot Cell Supervisor  100 $___54.74__ $_5,473.61__ 
Project Coordination Supervisor 100 $___66.71__ $_6,670.96__ 
Sr. Project Coordinator 100 $___62.26__ $_6,226.23__ 
Project Coordinator 100 $___61.49__ $_6,148.85__ 
Sr. Chemical Technologist 100 $___79.20__ $_7,920.26__ 
Chemical Technologist 800 $___75.43__ $60,342.55__ 

Sr. Scientist 400 $___62.49__ $24,997.96__ 
Scientist 400 $___51.32__ $20,526.03__ 
Program Administrator 100 $___50.34__ $_5,034.07__ 
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Total Not-to-Exceed Price – 
CLIN 00016  

Insert this Amount for 
CLIN 00016 above. 

 
$143,340.51_ 

 
Contract Extension Period: Months 61 through 72 (September 21, 2020 – September 20, 2021) 
 

CLIN 

SCHEDULE OF 
SUPPLIES/SERVIC

ES 
 

QUANTITY 
UNIT OF 

MEASURE 
UNIT 

PRICE 
EXTENDED 
AMOUNT 

00024 
Routine Analytical  
Services 1 – Fixed 
Price  

12 Months 
$987,951.89 $11,855,422.68 

00025 Award Fee 2  1 Lump Sum 
 $296,385.57 

00026 
Pensions and Other 
Benefit Plans 4 – Cost 
Reimbursement 

1 Lump Sum 
 $1,688,508.00 

00027 

Other Hanford 
Contractors J-3 Pass-
through Direct Costs  -
- Cost Reimbursement 

1 Lump Sum  

 $442,824.04  

00028 
Surges in Analytical 
Services 3 – Labor 
Hour 

1 Lump Sum5 
 $36,558.90 

 
Total Price – Contract 
Extension Period 

 
$14,319,699.19 

 
 

Contract Extension Period: Months 61 through 72  
(September 21, 2020 – September 20, 2021) 

Labor Category  
 

Estimated 
DPLH 

Fixed Unit 
Rate 

Extended 
Amount 

Project Coordinator 40 $67.40 $2,695.83 
Chemical Technologist 160 $92.75 $14,840.29 
Sr. Scientist 80 $84.41 $6,752.77 
Scientist 80 $71.39 $5,711.24 
First Line Manager 40 $92.11 $3,684.29 

Quality Assurance Specialist 40 $71.86 $2,874.48 
Total Not-to-Exceed Price – 
CLIN 00028 

Insert this Amount for 
CLIN 00028 above. 

 
$36,558.90 

 
 
 

Total Contract Price – CLINs 00001 through 00028 
$67,017,495.96 
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Price Schedule Notes:  
 

1. Work under the Contract Transition and Routine Analytical Services CLINs: 00001, 00002, 00006, 00010, 
00014, 00024 shall be performed on a Fixed Price basis.  
 

2. Available award fee only applies to CLINs 00002, 00006, 00010, 00014, 00023 and 00024.  
 

3. The estimated cost in CLINs 00004, 00008, 00012, 00016, and 00028 is for surges in analytical services 
that may occur.  All work performed under these CLINs shall be on a labor hour basis. This work is not 
included in the Fixed Price CLINs identified in Note 1 above.  All work performed under these CLINs shall 
be authorized by the Contracting Officer prior to performing the work.  The Fixed Unit Rate is a fully 
burdened labor rate. The estimated hours for each labor category are only estimates. The Contractor can 
shift hours between labor categories as needed as long as the total dollar amount remains below the total 
Not-to-Exceed Price. 
 

4. Work associated with Pensions and Other Benefits Plans CLINs: 00005, 00009, 00013, 00017, 00026 are to 
be performed on a Cost Reimbursable basis with no Award Fee. 
 

5. The Lump Sum Amount of CLINs 00004, 00008, 00012, 00016, 00028 refers the Not-to-Exceed amounts.  

B.03 LIMITATION OF GOVERNMENT’S OBLIGATION 
 

(a) This contract’s CLIN 00001, CLIN 00002, CLIN 00006, CLIN 00010, CLIN 00014, CLIN 00023 
and 00024 have traditional Federal Acquisition Regulation fixed prices and contract terms and 
conditions, with the exceptions that:  CLIN 00001, CLIN 00002, CLIN 00006, CLIN 00010, 
CLIN 00014, CLIN 00023 and CLIN 00024 or all may be incrementally funded; and if a CLIN is 
incrementally funded,  in the event of termination before it is fully funded the Government’s 
maximum liability for the CLIN will be the lower of the amount of funds allotted to the CLIN or 
the amount payable to the Contractor per the Termination for Convenience (Fixed-Price) clause 
of this contract.  For each CLIN there is  

1) a fixed price for the action;  
2) a fixed amount of work that corresponds to the fixed price; 
3) a planned funding schedule that corresponds to the fixed price and the fixed amount of 

work; 
4) no Government obligation to the Contractor until the Government allots funds to the 

contract for the action; 
5) if the Government allots funds, a maximum Government obligation, including any 

termination obligations, to the Contractor equal to the allotted funds; and 
6) an obligation that the Government will pay the Contractor for the work the Contractor 

performs for which funds were allotted based on the price of the work performed, not the 
costs the Contractor actually incurs. 

(b) For each CLIN 
1) the Government’s maximum obligation, including any termination obligations and 

obligations under change orders, equitable adjustments, or unilateral or bilateral contract 
modifications, at any time is always less than or equal to the total amount of funds 
allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have included an 
additional amount) in its offered price and in the subsequent negotiated fixed price for 
each of the fixed-price CLINs included in this contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 
otherwise, associated with termination as articulated in this clause) to which the 
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Contractor is subject due to the incremental funding arrangement established in 
this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded CLIN 
before the CLIN is fully funded, the Contractor could receive less than the 
Termination for Convenience (Fixed-Price) clause of this contract would allow, 
that is, because the maximum Government obligation for a fixed-price CLIN is 
the allotted funds for the CLIN, the Contractor will receive the lower of the 
allotted funds or what the Termination for Convenience (Fixed-Price) clause of 
this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the total 
amount payable by the Government, which is the price of the services the allotted funds 
cover, equals the total amount allotted to the contract for the services; 

4) if funds become available and the Government’s need continues, the Government will 
allot funds periodically to the CLIN, the Contractor will provide a fixed amount of work 
for the funds allotted, and the Government will pay the Contractor based on the price of 
the fixed amount of work.  The Government will not pay the Contractor based on the 
costs the Contractor incurs in performing the work; and 

5) the Contractor agrees to provide the fixed amount of work for the fixed price identified in 
the contract’s Section B, Supplies or services and prices/costs, and in accordance with the 
delivery schedule identified in the contract’s Section F, Deliveries or performance, 
provided the Government provides the funding per or earlier than the Planned Funding 
Schedule in paragraph (n) of this clause.  At any time, the cumulative amount of funds 
allotted is the fixed price for the cumulative fixed amount of work identified with the 
funds. 

(c) For each CLIN 
1) The fixed price (of both the entire CLIN and of the current cumulative amount of funds 

allotted to the CLIN at any time during contract performance) is not subject to any 
adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for all 
costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  
i. the cumulative amount of funds allotted will equal the CLIN’s fixed price and 

ii. the Contractor must provide the work the contract requires for the CLIN. 
(d) The fixed price for each CLIN is listed in Section B of this contract. 
(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The sum of the 

planned funding for each CLIN equals the fixed price of the CLIN. 
(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It specifies the 

actual amount of funds allotted and presently available for payment by the Government 
separately for CLIN 00001, CLIN 00002, CLIN 00006, CLIN 00010, CLIN 00014, CLIN 00023 
and CLIN 00024 and the work to be performed for the funds allotted. 

1) The Contractor may bill against a CLIN only after the Government has allotted funds to 
the CLIN and the Contractor has delivered the services and earned amounts payable for 
the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that is, the 
lower of allotted funds or amount payable.   

(g) If during the course of this contract the Government is allotting funds to a CLIN per or earlier 
than the Planned Funding Schedule, this contract to that point will be considered a simple fixed-
price contract for that CLIN regardless of the rate at which the Contractor is, or is not, earning 
amounts payable, and 
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1) The Government’s and the Contractor’s obligations under the contract for the CLIN—
with the exception that the Government’s obligation for the CLIN is limited to the total 
amount of funds allotted by the Government to the  CLIN and similarly the Contractor is 
not authorized to continue work beyond the point at which the total amount payable by 
the Government equals the total amount allotted—will be as if the CLIN were both fixed 
price and fully funded at time of contract execution, that is, the Contractor agrees that:  it 
will perform the work of the contract for that CLIN; and neither the fixed-price for the 
CLIN nor any other term or condition of the contract will be affected due to the CLIN’s 
being incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds to a CLIN 
per or earlier than all of the funding dates in the Planned Funding Schedule for 
the CLIN, the Government has met all of its obligations just as if the CLIN were 
fully funded as of the time of contract execution and the Contractor retains all of 
its obligations as if the CLIN were fully funded as of the time of contract 
execution, while at the same time the Contractor is not authorized to continue 
work beyond the point at which the total amount payable by the Government 
equals the total amount allotted to the contract; consequently, if the Contactor 
earns amounts payable at any time in performing work for the CLIN that exceed 
the  total amount of funds allotted by the Government to the contract for the 
CLIN 

A.  it (not the Government) will be liable for those excess amounts payable  
B. it will remain liable for its obligations under every term or condition of 

the contract and  
C. if it fulfills all of its obligations for that CLIN and the Government allots 

funds to the CLIN equal to the CLIN’s fixed price, the Government will 
pay it the fixed price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots funds to a 
CLIN by the first funding date in the Planned Funding Schedule, the Government 
has met all of its obligations up to that point in the contract as if the CLIN were 
fully funded (that is, as if progress payments based on cost had been agreed to 
and had been made, or milestone payments had been agreed to and been made, or 
etc.) and the Contractor retains all of its obligations up to that point (such as 
meeting delivery schedules, maintaining quality, etc.) as if the CLIN were fully 
funded; consequently, if the Government subsequently terminates the CLIN it 
will pay the Contractor the lower of the following two amounts:  the amount 
allotted by the Government to the CLIN; or the amount payable per the 
Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe 
that the amount payable it expects to earn for the CLIN in the next 60 days, when added to all 
amounts payable previously earned, will exceed 75 percent of the total amount allotted to the 
CLIN by the Government. 

1) The notification is for planning purposes only and does not change any obligation of 
either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at which the total 
amount payable by the Government equals the total amount allotted to the CLIN.   

3) The Government may require the Contractor to continue performance of that CLIN for as 
long as the Government allots funds for that CLIN sufficient to cover the amount payable 
for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned Funding 
Schedule, the Contractor will be entitled to an equitable adjustment and 
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1) the Government’s maximum obligation, including any termination obligation, to 
reimburse the Contractor remains limited to the total amount of funds allotted by the 
Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the total 
amount payable by the Government, equals the total amount allotted to the contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor the lower 
of the following two amounts:  the total amount of funds allotted by the Government to 
the contract for the CLIN; or the amount payable per the Termination for Convenience 
(Fixed-Price) clause of this contract.  

(j) Except as required by either other provisions of this contract specifically citing and stated to be an 
exception to this clause, or by, among other things, terminations, change orders, equitable 
adjustments, or unilateral or bilateral contract modifications specifically citing and stated to be an 
exception to this clause, for either CLIN—  

1) The Government is not obligated to reimburse the Contractor in excess of the total 
amount allotted by the Government to this contract for the CLIN; and  

2) The Contractor is not obligated to continue performance under this contract related to the 
CLIN or earn amounts payable in excess of the amount allotted to the contract by the 
Government until the Contracting Officer notifies the Contractor in writing that the 
amount allotted by the Government has been increased and specifies an increased 
amount, which shall then constitute the total amount allotted by the Government to the 
CLIN. 

(k) No notice, communication, or representation in any form, including, among other things, change 
orders, equitable adjustments, or unilateral or bilateral contract modifications, other than that 
specified in this clause, or from any person other than the Contracting Officer, shall affect the 
amount allotted by the Government to this contract for a CLIN, which will remain at all times the 
Government’s maximum liability for a CLIN.  In the absence of the specified notice, the 
Government is not obligated to reimburse the Contractor for any amounts payable earned for a 
CLIN in excess of the total amount allotted by the Government to this contract for a CLIN, 
whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or similar 
actions shall not be considered increases in the Government’s maximum liability or 
authorizations to the Contractor to exceed the amount allotted by the Government for a CLIN 
unless they contain a statement increasing the amount allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this contract for 
convenience or default.  

(n) Planned Funding Schedule 
 

 
CLIN 00014 
 

Date Funds To Be 
Allotted 

Work To Be 
Accomplished 

Cumulative Funds 
To Be Allotted 

Cumulative Work 
To Be 
Accomplished 

  Routine 
Analytical 
Services 

 Routine Analytical 
Services 

  Routine 
Analytical 
Services 

 Routine Analytical 
Services 
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  Routine 
Analytical 
Services 

 Routine Analytical 
Services 

  Routine 
Analytical 
Services 

 Routine Analytical 
Services 
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(o) Actual Funding Schedule  

 
 

 

Column Labels
Base Period Base Period Total Option Option Total Grand Total

Row Labels 2015 2016 2017 2018 2019 2020
Contract Extension 

Period 2021
1 Transition

Sum of Contract Value $334,187.94 $334,187.94 $334,187.94
Sum of Funding Obligation $334,187.94 $334,187.94 $334,187.94

2 Routine Services
Sum of Contract Value $5,710,838.06 $7,591,284.76 $13,302,122.82 $8,961,983.84 $9,344,766.04 $9,617,015.71 $27,923,765.59 $11,855,422.68 $41,225,888.41
Sum of Funding Obligation $6,466,624.24 $6,835,498.58 $13,302,122.82 $8,961,983.84 $9,344,766.04 $9,617,015.71 $27,923,765.59 $7,615,663.24 $41,225,888.41

3 Award Fee
Sum of Contract Value $145,632.95 $189,782.63 $335,415.58 $211,845.83 $237,194.74 $250,230.48 $699,271.05 $296,385.57 $1,034,686.63
Sum of Funding Obligation $310,948.20 $310,948.20 $211,845.83 $223,575.37 $250,230.48 $685,651.68 $222,891.59 $996,599.88

4 Surges
Sum of Contract Value $120,330.24 $144,396.29 $264,726.53 $158,152.99 $139,815.30 $143,340.51 $441,308.80 $36,558.90 $706,035.33
Sum of Funding Obligation $187,000.00 $36,500.00 $223,500.00 $158,152.99 $90,000.00 $143,340.51 $391,493.50 $36,558.90 $614,993.50

5 Pensions
Sum of Contract Value $1,578,863.64 $1,894,636.36 $3,473,500.00 $1,731,500.00 $1,620,100.00 $1,655,400.00 $5,007,000.00 $1,688,508.00 $8,480,500.00
Sum of Funding Obligation $1,424,650.76 $1,617,393.43 $3,042,044.19 $1,324,170.96 $1,600,000.00 $1,655,400.00 $4,579,570.96 $1,134,963.01 $7,621,615.15

7 Subpoena
Sum of Contract Value $60,000.00 $17,778.67 $77,778.67 $77,778.67
Sum of Funding Obligation $60,000.00 $17,778.67 $77,778.67 $77,778.67

8 Test Bed/LIMS
Sum of Contract Value $142,873.00 $142,873.00 $143,014.64 $143,014.64 $285,887.64
Sum of Funding Obligation $142,873.00 $142,873.00 $143,014.64 $143,014.64 $285,887.64

9 Maintenance
Sum of Contract Value $80,301.58 $80,301.57 $160,603.15 $160,603.15
Sum of Funding Obligation $80,301.58 $80,301.57 $160,603.15 $160,603.15

10 Routine Services - Second Shift
Sum of Contract Value $392,229.00 $392,229.00 $392,229.00
Sum of Funding Obligation $392,229.00 $392,229.00 $392,229.00

11 Other Hanford Contractors J-3
Sum of Contract Value $442,824.04
Sum of Funding Obligation $358,314.02

Total Sum of Contract Value $334,187.94 $7,758,537.89 $9,837,878.71 $17,930,604.54 $11,063,482.66 $11,565,192.30 $12,138,517.27 $34,767,192.23 $14,319,699.19 $67,017,495.96
Total Sum of Funding Obligation $334,187.94 $8,281,148.00 $8,818,118.88 $17,433,454.82 $10,656,153.62 $11,481,657.63 $12,138,517.27 $34,276,328.52 $9,368,390.76 $61,078,174.10


